STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 16/ 02
10- 463624
10-SJ-99-0.9/31.6

BIl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I' N STANI SLAUS AND SAN JOAQUI N
COUNTI ES AT VARI QUS LOCATI ONS

10- STA-99-R2. 2/ R24. 3

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

I NSTALL WHEELCHAI R RAMPS

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

111, 000. 00 AMOUNT UNDER

PROPCSALS | SSUED 14 FUND TOTAL HB71 126, 000
NUMBER OF BI DDERS 5 ENG NEERS EST
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D

1 103, 845. 00 2

2 112, 906. 30 4

3 118, 220. 00 1

4 145, 761. 00 5

5 150, 673. 00 3

7,155. 00

Bl D245
PAGE 1

04/ 17/ 02
CONTRACT CODE ' J '
23 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER COF WORKI NG DAYS

20

PERCENT UNDER EST 6. 45

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

P O BOX 1632

LAKE FOREST CA 92609

PROFESSI ONAL CONSTRUCTI ON

SERVI CES

6509 STOCKTON AVE
EL CERRI TO CA 94530

ROBERT J FRANK CONSTRUCTI ON

I NC

2806 TARVAC RD
REDDI NG CA 96003

B D S CONSTRUCTI ON I NC

18448 AVE 24

CHONCHI LLA CA 93610
CUNNI NGHAM AND SONS | NC

P O BOX 425

OAKDALE CA 95361

FAX

FAX

FAX

FAX

FAX

949 380-9414
00534372
949 380-9473

510 526-5165
00733742
510 526- 1746

530 222-1408
00520207
530 222-1429

559 665- 5005
00694490
559 665-5252

209 847-1867
00386568
209 847-0169

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



10- 463624
10-SJ-99-0
04/ 16/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
04/ 17/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



10- 463624 Bl D245
10-SJ-99-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 16/ 02 04/ 17/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ADVANCED ENVI RONMENTAL SERVI CES LEAD COVPLI ANCE PLAN AND LEAD TRAI NI NG
CORTE MADERA CA
BAYWOOD ENVI RONMENTAL WATER POLLUTI ON CONTROL PLAN
7 MOUNT LASSEN DRI VE
SAN RAFAEL CA
CAL VEST CONCRETE CUTTI NG CONCRETE CUTTI NG
1153 VANDERBUI LT CI R
MARTI NEZ CA
G AND L TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL
20250 SKY PARK DR STE B
REDDI NG CA 96003
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MOODY CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS ( PARTI AL)
760 AMBROSE WAY
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACE FENCE METAL BEAM GUARD RAI L AND CHAI N LI NK FENCE
FRESNO CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BI LLS STRI PI NG SERVI CE PAVEMENT MARKI NG
MADERA CA
CONTI NUED ON NEXT PAGE



10- 463624
10-SJ-99-0
04/ 16/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 4
04/ 17/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

COLLINS ELECTRI C
MODESTO CA

G AND L TRAFFI C SERVI CE
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

REPLACE PULL BOX
CONSTRUCTI ON AREA S| GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CATHCART STRI Pl NG
WATERFORD CA
COLLINS ELECTRI C
MODESTO CA

MBI

1175 GREENVILLE RD
LI VERMORE CA

STRI PI NG

ELECTRI CAL

GUARD RAI L



10- 463624 Bl D245

10- SJ-99-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 16/ 02 04/ 17/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 20 60. 00 1, 200. 00
5 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 9 100. 00 900. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 19 45. 00 855. 00
7 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 18 150. 00 2, 700. 00
(WOOD POST)
8 152390 RELOCATE ROADSI DE SI GN EA 5 150. 00 750. 00
9 153210 REMOVE CONCRETE VB 17 150. 00 2,550. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
12 193001 STRUCTURE BACKFI LL VB 7 250. 00 1, 750. 00
13 197030 EARTH RETAI NI NG STRUCTURE M 12 600. 00 7, 200. 00
( GUARD RAI LI NG)
14 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 31 120. 00 3, 720. 00
15 394001 PLACE ASPHALT CONCRETE DI KE M 38 45. 00 1, 710. 00
16 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 120 60. 00 7, 200. 00
AREA)
17 731502 M NOR CONCRETE (M SCELLANEOUS VB 40 518. 00 20, 720. 00
CONSTRUCTI ON)
18 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 21 210. 00 4, 410. 00
19 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 200. 00 1, 600. 00
20 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 250. 00 250. 00
21 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,800. 00 2, 800. 00
22 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Ve 9 170. 00 1, 530. 00
23 (S) 862065 REPLACE PULL BOX LS LUVMP SUM 10, 000. 00* 10, 000. 00

TOTAL 103, 845. 00



| TEM

O©CoOoO~NOOUAWNE

10- 463624
10-SJ-99-0
04/ 16/ 02

SUMMARY

4000. 00
112, 906. 30

OF REMA

RD

AMOUNT
00* 10000
00* 12000
00* 2500
00 800
00 900
00 380
00 1800
00 1000
00 8500
00~* 3500
00~* 4500
00 700
00 4800
00 9300
00 1900
00 3600
00 44000
00 840
00 1600
00 200
00 3500
.00 900.
00* 1000

118, 220. 00

| NI NG BI DDERS
_______________________________ |
FOURTH
BI D ANVOUNT
_______________________________ |
6, 956. 00* 6956
12, 426. 00* 12426
4, 653. 00* 4653
1. 00 20
111. 00 999
18.00 342
187. 00 3366
170. 00 850
377.00 6409
7, 447. 00* 7447
3, 139. 00* 3139
614. 00 4298
625. 00 7500
903. 00 27993
123. 00 4674.
67. 00 8040
917. 00 36680
117. 00 2457
245. 00 1960
146. 00 146
2,338.00 2338
146. 00 1314.
1, 754. 00* 1754.
145, 761. 00

Bl D245
PAGE 6
04/ 17/ 02
FI FTH
BI D AMOUNT
5, 794. 00* 5794
20, 853. 00* 20853
9, 168. 00* 9168
4.00 80
100. 00 900
68. 00 1292
205. 00 3690
100. 00 500
1, 096. 00 18632
1, 700. 00* 1700
3, 770. 00* 3770
232.00 1624.
752. 00 9024.
588. 00 18228
66. 00 2508.
80. 00 9600
774.00 30960
63. 00 1323.
239. 00 1912.
135. 00 135
2,280.00 2280
100. 00 900
5, 800. 00* 5800
150, 673. 00



